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First Presbyterian Church of Clarence

Location: Main St., Clarence , NY
Contract Method: Bid / Negotiated

Description: Construction of new Worship
Space and Gathering Area for existing
Church. Constructed new kitchen addition and
mechanical spaces to support renovations of
existing areas for new Fellowship Hall. All
work was coordinated with Church to main-
tain daily activities.

Final Construction Cost: $4,196,000
Project Size: 27,600 SF

Type of Construction: Building Addition and
Renovation

Project Manager: Richard Jakala

Project Superintendent: Rick Carlson

Owner Representative: Charles Hodges
716-759-6597

Architect: Fontanese Folts Aubrecht Ernst
Architects, PC

HVAC Sub Contractor: Northeast Mech.

Architect Contact: Donald Aubrecht

716-662-2200 Plumbing Sub Contractor: MCD Plumbing
Structural Engineer: Siracuse Engineers Electrical Sub Contractor: Gordon & Zoerb
Electrical

MEP Engineer: Buffalo Engineering

Civil Engineer: C + S Engineers



Randall Memorial Baptist Church

Final Construction Cost: $546,000
Project Size: 4,200 SF

Type of Construction: Building Addition and
Renovation

Project Manager: Scott Castilone

Project Superintendent: Tim McCoy

Owner Representative: Ken Selden
716-633-7285

Architect/Engineer: Kenneth Selden Architect

Architect Contact: Ken Selden
716-633-7285

Location: Main St., Williamsville , NY
Contract Method: Bid / Negotiated

Description: Construction of new entrance
lobby to provide handicapped accessibility.
Renovation of gathering space and public ar-
eas. Work included site improvements and
handicapped lifts to provide improved build-
ing access.

HVAC Sub Contractor: Tri-R Mechanical

Plumbing Sub Contractor: MCD Plumbing

Electrical Sub Contractor: L&L Electrical



Ralph Wilson Stadium Old Administra-
tion Building Lobby Renovation

Final Construction Cost: $150,000

Project Size: 2,500SF

Type of Construction: Building Renovation
Project Manager: Scott Castilone

Project Superintendent: Barry Small

Owner Representative: Joseph Frandina
716-648-1800

Architect: Kideney Architects

MEP Design: Provided by Design / Build Sub
Contractors

Location: One Bills Drive, Orchard Park, NY
Contract Method: Design / Build

Description: Renovation of Old Administra-
tion Building Lobby for Suite Entrance area at
Ralph Wilson Stadium. Custom wood panel-
ing was installed throughout the area with new
wall finishes, flooring, ceilings and video
monitors. All work was performed under very
aggressive schedule and budget.

HVAC Sub Contractor: John W. Danforth

Electrical Sub Contractor: Frey Electric
Construction Company



Schofield Adult Day Care

Location: Sheehan Memorial, Buffalo, NY
Contract Method: Bid / Negotiated

Description: Conversion of 2nd floor hospital
space into Adult Day Care Facility. Work re-
quired complete demolition of existing condi-
tions and construction of new space in occu-
pied building. Assisted owner in all Health
Department approvals.

Final Construction Cost: $700,000
Project Size: 12,000 SF

Type of Construction: Interior Renovation
Project Manager: Scott Castilone

Project Superintendent: Barry Small

Owner Representative: John Malicki
716-874-1566

Architect: Fontanese Folts Aubrecht Ernst
Architects, PC

HVAC Sub Contractor: MJ Mechanical

Architect Contact: Frank Butler
716-662-2200 Plumbing Sub Contractor: Ando Plumbing

Electrical Sub Contractor: Frey Electrical
Construction Corp.



PROJECT TITLE:

LOCATION:

CONTACTS:
Project Manager:

Richard Jakala

Ledge Creek Development
716-741-3174

Project Superintendent:
Rick Carlson

716-741-3174

wner's Repr tgtive:
Charles Hodges

716-759-6597

Architect’s Representative:
Donald E. Aubrecht
716-662-2200

Mech, Sub Contractor:

Northeast Mechanical |

P i n tor:
MCD Plumbing

lectri n r:
Gordon & Zoerb
Architect:

Fontanese Folts Aubrecht
Emst Architects, P.C.

t I i :
Siracuse Engineers

HVAC Engineer:

Buffalo Engineering

Site Civil Engineer:

C+S$ Engineers

PROJECT TYPE:
New & Renovated
Design Bid Build

FINAL PROJECT SIZE:
11.000 SF (new}
16.600 SF (renovated)

FINAL CONSTRUCTION
COST:
$4,196,000

related experience

Alterations & Additions to the
First Presbyterian Church of Clarence

Clarence, New York

First Presbyterian Church of Clarence

Project Description:

Commencing in 2004, FFAE Architects was commissioned to undertake a
feasibility study to explore the ways of significantly improving the church facilities.
Originally constructed in the 1960’s, the church had become just a bit too small in
a number of areas; principally at the worship space, the education area, and the
fellowship hall. The church was also limited in the easy access of the interior
because the main floor was five feet above the exterior grade. The steps were
becoming impediments for the older members of the congregation.

Working with the very talented building
committee, FFAE Architects explored six or
seven significant options of creating the
additional space needed while respecting the
existing structure and the reality of the budget.
The option selected provided for a new
worship space sized to fit the needs of the
chancel area, including choir and organ, sized
to provide for 300 seats in the pews, and sized
to provide a significantly sized narthex /
gathering space for the informal meeting of the congregation before and after
services. The addition was specifically set to be close the existing grade,
permitting a very easy walk from a drop off area at the main entrance. Setting
the addition closer to the road, a courtyard was created to provide for a protected
garden area, one of the connecting corridors became the impetus for the creation
of a columbarium. The other connecting corridor became the convenient location
for much needed additional toilets and the location of the elevator to provide easy
access to all of the levels of the facility.

The form and materials of the addition took
their cues from the existing structure.
Matching brick and roof slopes, and a new
steeple gave the overall composition of forms
a cohesive appearance, the new and the old
fitting together. The windows into the new
worship space were purposely significant in
size to let the light in. The end result is a
facility upgraded to responsibly provide an
inspiring space for the members of the
church.

6335 West Quaker Street Orchard Park, New York 14127 p. 716.662.2200



PROJECTTIILE:

LOCATION:

CONTACTS:
Project Manager:
Ken Kirst
Kirst-Construction
716-649-0906

Owner’s Represeniative:
Robert Montgomery
716-627-4686

Architect’s Representative:
Donald E. Aubrecht
716-662-2200

Mech, Sub Contractor:

Northeast Mechanical

Architect:

Fontanese Folts Aubrecht
Emst Architects, P.C.
Structural Engineer:
Siracuse Engineers

HYAC Engineer:

Buffalo Engineering

Si ivil inger:

C+S Engineers

PROJECT TYPE:
New & Renovated
Design, Negotiated Bid

FINAL PROJECT SIZE:
14,000 SF (addition)

FINAL CONSTRUCTION
COST:
$2.500,000

related experience

Alterations & Additions to the

Hamburg United Methodist

Hamburg, New York

Hamburg United Methodist Church

Project Description:

The project originated with the efforts of the church’s
building committee or “Barnstorming” committee. After
touring other church’s facilities, a feasibility study was
commissioned with FFAE Architects. The study sought
to outline the shortcomings of the existing facility built in
the 1920’s, and little modified since then.

The study recognized that a multi-purpose addition to
the east of the existing could be constructed to enhance
the existing, well-defined worship space. A two-story
addition was designed to provide a new gathering space
/ entry adjacent to the side of the existing worship
space. The gathering space could also house
additional and much needed new toilets, a new church
office suite and library area, and a multipurpose activity
/ fellowship hall, all on the main level. On the second
level and adjacent to the two story gathering space are
classrooms for adult education and for the junior and
senior high students.

Due to budget constraints, the project was split into two
phases, the first phase to construct the gathering space,
the office suite and the toilet areas. The second phase
to construct the activity space and to renovate the
vacated previous office space to be used for the nursery
school activities.

Church

Front Entry

Rear Entry

FONTANESE

6395 West Quaker Street Orchard Park, New York 14127

p. 716.662.2200



PROJECT TITLE:

CONTACTS:

ral Contractor:
Surmmit Construction

Owner's Representative:
Larry Kunkel
718-853-5800({work}

Architect's Representative:
Donald E. Aubrecht
716-662-2200

Architect:

Fontanese Folts Aubrecht
Emnst Architects, P,C.
Stryctural Engineer:
Stromecki Engineers

HVA Electrical Engineer:
WKB&W Engineers

PROJECT TYPE:
Addition & Alterations
Design Build

FINAL PROJECT SIZE:
4,000 SF (addition})
3,000 SF (alterations}

FINAL CONSTRUCTION
COST:
$2.,000,000

related experience

Additions & Renovations to the
St. John's Evangelical Lutheran

Orchard Park, New York

St. John’s Evangelical Lutheran Church

Project Description:

This project involved a major space analysis and evaluation of the entire church
facility. The resulting design included a significant, yet charming, series of
additions and renovations which completely relocated the existing Sanctuary,
doubled the seating capacity, and added five additional classrcom spaces.
Perpendicular to the existing axis of the Sanctuary space, a new axis was
constructed to align the new additions of the Entry Vestibule, Sanctuary, and
Altar Space. The existing Sanctuary and Altar Area was converted into a new
Gathering Space/Narthex/Brides Room.

The entire church also became fully handicapped accessible to all of the existing
levels by means of ramps and a lift. The adjacent Parsonage underwent
renovations and was carefully integrated into the construction of the new
Sanctuary addition.

A thorough energy-use investigation indicated the feasibility of updating the
classroom windows, heating system, lighting, and insulation materials.

The success of this project is revealed in the contextual relationships the addition
maintains with the existing Church, both intemally and externally, and with the
surrounding village neighborhood. Careful design consideration was given to
respecting the given constraints, scale, materials, and proportions of the existing
architectural features.

6395 West Quaker Street

Orchard Park, New York 14127 p. 716.662.2200



PROJECT THLE:

CONTACTS:
Project Manager:
Jeft Rosser

Lemur Construction
716-649-0906

Owner’s Representaiive:
Ken Kelner
716-674-4635

Pastor Dan Wilson
716-675-9245

Architect’s Representative:
Donold E. Aubrecht
716-662-2200

Mech. Sub Contracior

Tri-R Mechanlcal

Plumbing Sub Confractor:

C&L Plumbing
ntract

CVYM BElectical

rical

Architect: H

Fontanese Folts Aubrecht

Emst Architects, P.C.. B
Struciural Engineer:

Nussbaumer & Clarke
HVAC Engineer:
Critoph Engineering
Site Civil Engineer:
Nussbaumer & Clarke

PROJECT TYPE:
New Building
Design, Bid, Build

FINAL PROJECT SIZE:
18,000 SF {addition}

FINAL CONSTRUCTION
COST:
$1.700,000

related experience

Alterations & Additions to the
Fellowship Wesleyan Church

_Orchard Park, New York

Fellowship Wesleyan Church

Project Description:

Having outgrown the existing facility, and having insufficient room to logically
expand the existing wood framed structure. The congregation elected to take
advantage of the generous offering of a member for a new facility on a new,
more visible site.

The concept for the project was to create a two-phased construction sequence.
Phase | would build the education wing, with offices, a center entrance area and
a wing for the fellowship hall and kitchen area. The fellowship hall was to
function as the interim worship space. Phase two is to build the enhanced,

permanent worship space. The initial construction was to be sized to provide for
all of the existing space needs and for a little growth, particular in the education
wing.

Recognizing the budget constraints, the building shell designed using pre-
engineered building construction. The exterior materials were similarly chosen to
be cost effective, using a combination of split-face block, and prefinished cement
board lap siding.

The site planning included providing an on-site sewage treatment facility,
positioning the parking to the rear of the structure, and sheltering the entry from
the prevailing winds.

6395 West Quaker Street Orchard Park, New York 14127 p. 716.662.2200




Siracuse
Engineers PC
Dale T. Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

Churches and Temples

St. Bernadettes-9-041

Ins. Claim Canopy
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:
Architect: Dioceses of Buffalo
illi vill ist-9-

Balcony Load Check
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:
Architect: Architectural Resources
493 Franklin Street
Buffalo, NY 14202
Phone: (716) 886-5566
Fax: (716) 883-5569
thodi urch-9-011

Ceiling
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: Flynn Battaglia
617 Main Street
Suite 401

Buffalo, NY 14203
Phone: (716) 854-2424
Fax: (716) 854-2428

St. Peter’s Roman Catholic Church - 9-000
Lewiston, NY

Construction Cost:

Square Footage:

Construction Start:

Completion Date:

Owner:

Architect: George Lukaszewicz, Architect
455 Commerce Drive
Amherst, NY 14228

Phone: (716) 691-3231
Fax: (716) 691-3233

808 Main Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fax: 7168522621 | siracuseSE@siracusengineers.com




Siracuse
Engineers PC
Dale T. Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

er’ i - 8-
Structural Evaluation
Construction Cost:
Square Footage:
Construction Start;

Completion Date:

Owner:

Architect: Habiterra
1279 N. Main Street
Jamestown, NY 14701
Phone: {716) 664-4710
Fax: (716) 661-3429

ired Pri Home -8-210
Addition

Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: George Lukaszewicz, Architect
455 Commerce Drive
Ambherst, NY 14228

Phone: (716) 691-3231
Fax: (716) 691-3233

St. Mary’'s on the Lake - 8-186

Solar Panels
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: Solar Liberty
6225 Sheridan Drive
Suite 102

Williamsville, NY 14221
Phone: (716) 634-3780
Fax: (716) 634-3756

808 Main Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fax: 716.852.2621 | siracuseSE@siracusengineers.com




Siracuse
Engineers PC

Dale T.Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

s

. Q
Solar Panels
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: Solar Liberty
6225 Sheridan Drive
Suite 102

Williamsville, NY 14221
Phone: {(716) 634-3780
Fax: (716) 634-3756

Roof Load Check
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:
Architect: Solar Liberty

6225 Sheridan Drive

Suite 102

Williamsville, NY 14221

Phone: {(716) 634-3780

Fax: (716) 634-3756

Immaculate Conception - 8-150
Roof Load Check

Construction Cost;:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: Solar Liberty
6225 Sheridan Drive
Suite 102

Williamsville, NY 14221
Phone: (716) 634-3780
Fax: (716) 634-3756

808 Main Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fax: 7168522621 |

siracuseSE@siracusengineers.com




Siracuse
Engineers PC

Dale T.Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

Russell United Methodist Church - 8-126 {Proposal)

Addition
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: RW Larson
310 Fairmont Avenue
Jamestown, NY 14701

Family Church - 8-090
New Building
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: Habiterra
1279 N. Main Street
Jamestown, NY 14701
Phone: (716) 664-4710
Fax: (716) 661-3429

Hulburt Church - 8-068

Front Entrance
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: Habiterra
1279 N. Main Street
Jamestown, NY 14701
Phone: (716) 664-4710
Fax: (716) 661-3429

tivi m tholi ch Harris Hill - 8-064
Catwalks

Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: Nativity RCC Harris Hill

808 Main Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fax: 716.852.2621 | siracuseSE@siracusengineers.com




Siracuse
Engineers PC
Dale T.Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

Immaculate Conception - 8-041

Rectory Fire Damage
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: George Lukaszewicz, Architect
455 Commerce Drive
Amherst, NY 14228
Phone: (716) 691-3231
Fax: (716) 691-3233

Lake Chautauqua Luther Camp - 8-020

Pavilion
Construction Cost;
Square Footage:
Construction Start:
Completion Date:

Owner:
Architect: Habiterra
1279 N. Main Street
Jamestown, NY 14701
Phone: (716) 664-4710
Fax: (716) 661-3429
st r a -7-1

Inspection and Report
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: RW Larson
310 Fairmont Avenue
Jamestown, NY 14701

Russell United Methedist Church - 7-179

Inspection and Report
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:
Architect: RW Larson
310 Fairmont Avenue
Jamestown, NY 14701
Kane P rian -7-17

8U8 Maln Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fay 7168522671 I siracuseSE@siracusengineers.com




Siracuse
Engineers PC

Dale T.Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

Inspection and Report
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: RW Larson
310 Fairmont Avenue
Jamestown, NY 14701

ist - 7-
Water Problems
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: BHNT
2495 Main Street
Suite 434

Buffalo, NY 14214
Phone: (716) 836-1522
Fax: (716) 832-0119

Holy Name of Jesus - 7-147
Steeple
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: Diocese of Buffalo
795 Main Street
Buffalo, NY 14203

Trinity Lutheran of West Seneca - 7-127

Front Entrance
Construction Cost;
Square Footage:
Construction Start;
Completion Date:

Owner:
Architect: FFAE
6395 West Quaker Street
Orchard Park, NY 14127
Phone: (716) 662-2200
Fax: (716) 652-1461
. James Chu amestown- 7-117

Garage and Classroom

808 Main Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fax: 716.852.2621 | siracuseSE@siracusengineers com




Siracuse
Engineers PC

Dale T. Cich, PE | Catherine M. Styn, PE | Darren K. Geibel, PE

Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:

Architect: George Lukaszewicz, Architect
455 Commerce Drive
Amherst, NY 14228
Phone: (716) 691-3231
Fax: {716) 691-3233

! i wn -7-107

Investigation

Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: HHL
172 Allen Street
Buffalo, NY 14201
Phone: {(716) 885-0743
Fax: (716) 885-6414

St. James Church of Christ Hamburg - 7-054

Structural Repairs
Construction Cost:
Square Footage:
Construction Start:
Completion Date:

Owner:
Architect: St. James
Fi ist rcho ane - 7-049

Floor Repair
Construction Cost:
Square Footage:
Construction Start:
Completion Date:
Owner:
Architect: First Baptist Newfane

First Baptist Church of Newfane - 6-289

Evaluation
Construction Cost:

B08 Main Street | Buffalo, NY 14202-1501 | Phone: 716.856.1894 | Fax: 716.852.2621 | siracuseSE@siracusengineers.com







